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FAR 8 - JUSTIFICATION FOR LIMITING SOURCES <$150K 

 

Acquisition Plan Action ID: VA243-15-AP-4795   

 

1. Description of Action: 

 

Nature:        Follow-on Order  

   

 

Order against:     FSS Contract Number: GS-21F-041BA 

 

Name of Proposed Contractor: Ninety Five South 

Street Address: 225 Montauk Highway 

City, State, Zip: Moriches, NY 11955 

Phone: 631.281.5346 

 

2. Description of Supplies or Services: 

 

The estimated value of the proposed action is $ 114,457.68 

 

The contractor shall provide all personnel, equipment, tools, vehicles, materials, supervision, and 

other items and services necessary to perform all operation, maintenance and repair tasks and 

functions for NYHHCS as defined in site-specific statements of work for VA NYHHCS – New 

York campuses. 

 

3. Authority:  
 

ORDER AGAINST FSS:  Authority of the Multiple Award Schedule Program, Title III of the 

Federal Property and Administrative Services Act of 1949 (41 USC 251, et seq.); Title 40 USC 

501, Services for Executive Agencies; and Section 803 of the National Defense Authorization 

Act of 2002 (PL 107-107) and implemented by FAR 8.405-6.  Mark the applicable exception: 

 

  An urgent and compelling need exists, and following the procedures would result in 

unacceptable delays(FAR 8.405-6(a)(1)(i)(A); 

 

  Only one source is capable of providing the supplies or services required at the level 

of quality required because the supplies or services are unique or highly specialized; 

(FAR 8.405-6(a)(1)(i)(B)) or 

 

  In the interest of economy and efficiency, the new work is a logical follow-on to an 

original Federal Supply Schedule order and the original order was placed in accordance 

with the applicable Federal Supply Schedule ordering procedures. The original order 

was not previously issued under sole-source or limited-sources procedures. (FAR 

8.405-6(a)(1)(i)(C) 
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Rational/explanation to support cited authority:     This requirement is to ensure a continuance of facilities 

maintenance services while a long-term FSS task order award is competed and awarded. Currently, 

Contract VA243-P-1128 and FSS task order award GS-21F-041BA, VA243-14-F-2686 are in place 

covering services provided by contractor Ninety Five South INC., but both expire 9/30/2015. This 

proposed interim task order award is essential in providing uninterrupted critical services while 

continuing the formal process of drafting and reviewing a long-term solicitation that is anticipated to be 

awarded by 1/01/2016. Interim services are required on 10/01/2015. Ninety Five South INC. is the current 

interim contractor and is a responsible source specializing in housekeeping services and is qualified to 

meet or exceed the minimum requirements of this acquisition. In consideration of these minimum 

requirements necessary to perform these services that are critical to the operational readiness of the 

medical center, it is unrealistic and infeasible to solicit a task order award with any source other than 

Ninety Five South, INC. Ninety Five South, INC. has the ability to continue these services with their 

incumbent workforce. They provide qualified personnel that are already experienced, trained, and possess 

the proper security clearances and satisfy the background check requirements. The incumbent contractor 

doesn’t require a transitional phase for continuity of services and operational readiness. Any other source 

would be required to conduct the required transitioning efforts including several weeks of transition 

including familiarization, training, and security screening background checks. This requirement could not 

be met by any other source without incurring unacceptable delays. 

   

4. BRAND NAME ONLY:  Not applicable. 

 

5. Note that this determination satisfies the requirements of FAR 8.405-6.  The requirement to 

prepare a written justification IAW FAR 6.303 does not apply to Federal Supply Schedules. 

 

 

 

 

 

      WILLIAM B. MILLS 

      Contracting Officer 

      Date:  9/19/2015 
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